
                           BID TABULATION -- INSTALLATION

PROJECT:  2009 Tile Improvements Engineer:  Jacobson-Westergard & Associates, Inc.
                      Drainage District No. 16 & 55                  105 South 6th Street
                      Humboldt County, IA    E-08026                   Estherville, IA  51334

   
OWNER:  Humboldt County Board of Supervisors

  PAGE 1 OF 6
BID DATE:  Monday, June 22, 2009 @ 9:00 a.m.  BIDDER'S NAME  BIDDER'S NAME   BIDDER'S NAME  BIDDER'S NAME  BIDDER'S NAME

   AND ADDRESS:   AND ADDRESS:   AND ADDRESS:   AND ADDRESS:   AND ADDRESS:
COMPLETION DATE:   All work by November 1, 2009

     NELS PEDERSON CO.      SCHANY CONSTRUCT.          KING CONSTRUCT.  JAN HJELMELAND EXC.      MIDSTATES UTILITIES
              BADGER, IA         GRAETTINGER, IA             WALL LAKE, IA            ALGONA, IA            SLAYTON, MN

1/2" COEFFICIENT WITH RCP     
 

     Unit       Total      Unit       Total       Unit       Total      Unit       Total     Unit         Total
  No.               Item  Quantity Unit      Price       Price      Price       Price       Price       Price         Price       Price    Price         Price
   1. 48" RCP Apron with Rip Rap 1.00 Each 800.00$     800.00$            900.00$     900.00$            1,200.00$  1,200.00$           500.00$     500.00$            7,000.00$  7,000.00$         
   2. 48" RCP, 1500D 579.00 L.F. 9.40         5,442.60         12.00       6,948.00         20.00         11,580.00         10.00       5,790.00         13.00       7,527.00          
   3. 48" RCP, 2000D 100.00 L.F. 17.50       1,750.00         20.00       2,000.00         23.00         2,300.00           17.00       1,700.00         13.00       1,300.00          
   4. 42" RCP, 1500D 1,850.00 L.F. 7.50           13,875.00         9.00           16,650.00         15.00         27,750.00           10.00         18,500.00         13.00         24,050.00         
   5. 36" RCP, 1500D 3,387.00 L.F. 6.50         22,015.50       9.00         30,483.00       10.00         33,870.00         10.00       33,870.00       10.00       33,870.00       
   6. 36" RCP, 2000D 64.00 L.F. 17.50         1,120.00           18.00         1,152.00           25.00         1,600.00             17.00         1,088.00           10.00         640.00              
   7. 30" RCP, 1500D 2,746.00 L.F. 6.50         17,849.00       9.00         24,714.00       9.00           24,714.00         10.00       27,460.00       10.00       27,460.00       
   8. 24" RCP, 1500D 3,748.00 L.F. 6.50           24,362.00         8.00           29,984.00         8.25           30,921.00           10.00         37,480.00         10.00         37,480.00         
   9. 24" RCP, 2000D 176.00 L.F. 17.50       3,080.00         15.00       2,640.00         15.00         2,640.00           17.00       2,992.00         10.00       1,760.00          
 10. 18" RCP, 1500D 1,614.00 L.F. 6.50           10,491.00         7.00           11,298.00         7.00           11,298.00           10.00         16,140.00         9.00           14,526.00         
 11. 12" RCP, 1500D 1,978.00 L.F. 5.50           10,879.00         7.00           13,846.00         7.00           13,846.00           10.00         19,780.00         9.00           17,802.00         
 12. 96" Diameter Junction Box 2.00 Each 1,800.00  3,600.00         1,600.00  3,200.00         1,300.00    2,600.00           1,500.00  3,000.00         1,900.00  3,800.00          
 13. 84" Diameter Junction Box 5.00 Each 1,500.00  7,500.00         1,500.00  7,500.00         1,100.00    5,500.00           1,500.00  7,500.00         1,700.00  8,500.00          
 14. 72" Diameter Junction Box 1.00 Each 1,200.00  1,200.00         1,500.00  1,500.00         950.00       950.00              1,500.00  1,500.00         1,200.00  1,200.00          
 15. Tile Connection 50.00 Each 120.00     6,000.00         150.00     7,500.00         65.00         3,250.00           175.00     8,750.00         100.00     5,000.00          
 16. 10" HMA Removal 98.00 S.Y. 7.00         686.00            12.00       1,176.00         14.00         1,372.00           8.00         784.00            7.00         686.00             
 17. Granular Surfacing 90.00 Ton 15.00         1,350.00           18.00         1,620.00           15.25         1,372.50             18.00         1,620.00           14.00         1,260.00           
 18. Ag Well Removal 4.00 Each 700.00       2,800.00           900.00       3,600.00           750.00       3,000.00             900.00       3,600.00           900.00       3,600.00           
 19. Exploratory Excavation 40.00 Hours 135.00     5,400.00         150.00     6,000.00         45.00         1,800.00           100.00     4,000.00         120.00     4,800.00          
 20. Trench Stabilization Material 250.00 Ton 18.00       4,500.00         23.00       5,750.00         17.00         4,250.00           18.00       4,500.00         18.00       4,500.00          
 21. 15" Intake 24.00 Each 500.00       12,000.00         400.00       9,600.00           400.00       9,600.00             600.00       14,400.00         450.00       10,800.00         
 22. Clearing & Grubbing 1.00 L.S. 200.00       200.00              3,200.00    3,200.00           800.00       800.00                2,500.00    2,500.00           2,900.00    2,900.00           

                 TOTAL - INSTALLATION 1/2" COEFFICIENT. . . . . . 156,900.10$     191,261.00$     196,213.50$       217,454.00$     220,461.00$     



                           BID TABULATION -- INSTALLATION
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 BIDDER'S NAME  BIDDER'S NAME   BIDDER'S NAME  BIDDER'S NAME  BIDDER'S NAME
   AND ADDRESS:   AND ADDRESS:   AND ADDRESS:   AND ADDRESS:   AND ADDRESS:

     NELS PEDERSON CO.      SCHANY CONSTRUCT.          KING CONSTRUCT.  JAN HJELMELAND EXC.      MIDSTATES UTILITIES
              BADGER, IA         GRAETTINGER, IA             WALL LAKE, IA            ALGONA, IA            SLAYTON, MN

1" COEFFICIENT WITH RCP     
 

     Unit       Total      Unit       Total       Unit       Total      Unit       Total     Unit         Total
  No.               Item  Quantity Unit      Price       Price      Price       Price       Price       Price         Price       Price    Price         Price
   1. 54" RCP Apron with Rip Rap 1.00 Each 800.00$     800.00$            1,200.00$  1,200.00$         1,200.00$  1,200.00$           500.00$     500.00$            7,200.00$  7,200.00$         
   2. 54" RCP, 1500D 2,430.00 L.F. 9.40         22,842.00       12.00       29,160.00       21.00         51,030.00         12.30       29,889.00       14.00       34,020.00       
   3. 54" RCP, 2000D 100.00 L.F. 17.50       1,750.00         22.00       2,200.00         25.00         2,500.00           17.00       1,700.00         14.00       1,400.00          
   4. 48" RCP, 1500D 3,388.00 L.F. 9.40           31,847.20         11.50         38,962.00         11.10         37,606.80           12.30         41,672.40         13.00         44,044.00         
   5. 48" RCP, 2000D 64.00 L.F. 17.50       1,120.00         20.00       1,280.00         15.00         960.00              17.00       1,088.00         13.00       832.00             
   6. 42" RCP, 1500D 2,746.00 L.F. 7.50           20,595.00         10.00         27,460.00         8.00           21,968.00           12.30         33,775.80         13.00         35,698.00         
   7. 36" RCP, 1500D 1,037.00 L.F. 6.50         6,740.50         9.00         9,333.00         8.00           8,296.00           10.00       10,370.00       10.00       10,370.00       
   8. 36" RCP, 2000D 176.00 L.F. 17.50         3,080.00           17.00         2,992.00           8.00           1,408.00             17.00         2,992.00           10.00         1,760.00           
   9. 30" RCP, 1500D 2,710.00 L.F. 6.50         17,615.00       9.00         24,390.00       7.00           18,970.00         10.00       27,100.00       10.00       27,100.00       
 10. 24" RCP, 1500D 1,614.00 L.F. 6.50           10,491.00         8.00           12,912.00         8.00           12,912.00           10.00         16,140.00         9.00           14,526.00         
 11. 15" RCP, 1500D 1,978.00 L.F. 5.50           10,879.00         7.00           13,846.00         7.25           14,340.50           10.00         19,780.00         9.00           17,802.00         
 12. 96" Diameter Junction Box 5.00 Each 1,800.00  9,000.00         2,100.00  10,500.00       1,175.00    5,875.00           1,500.00  7,500.00         1,900.00  9,500.00          
 13. 84" Diameter Junction Box 3.00 Each 1,500.00  4,500.00         1,800.00  5,400.00         1,100.00    3,300.00           1,500.00  4,500.00         1,700.00  5,100.00          
 14. Tile Connection 50.00 Each 120.00     6,000.00         150.00     7,500.00         65.00         3,250.00           175.00     8,750.00         100.00     5,000.00          
 15. 10" HMA Removal 98.00 S.Y. 7.00         686.00            12.00       1,176.00         14.00         1,372.00           8.00         784.00            7.00         686.00             
 16. Granular Surfacing 90.00 Ton 15.00       1,350.00         18.00       1,620.00         15.25         1,372.50           18.00       1,620.00         14.00       1,260.00          
 17. Ag Well Removal 4.00 Each 700.00       2,800.00           900.00       3,600.00           750.00       3,000.00             900.00       3,600.00           900.00       3,600.00           
 18. Exploratory Excavation 40.00 Hours 135.00       5,400.00           150.00       6,000.00           45.00         1,800.00             100.00       4,000.00           120.00       4,800.00           
 19. Trench Stabilization Material 250.00 Ton 18.00       4,500.00         20.00       5,000.00         17.00         4,250.00           18.00       4,500.00         18.00       4,500.00          
 20. 15" Intake 24.00 Each 500.00     12,000.00       400.00     9,600.00         400.00       9,600.00           600.00     14,400.00       450.00     10,800.00       
 21. Clearing & Grubbing 1.00 L.S. 2,000.00    2,000.00           3,200.00    3,200.00           800.00       800.00                2,500.00    2,500.00           2,900.00    2,900.00           

                 TOTAL - INSTALLATION 1" COEFFICIENT. . . . . . . 175,995.70$     217,331.00$     205,810.80$       237,161.20$     242,898.00$     



                           BID TABULATION -- INSTALLATION
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 BIDDER'S NAME  BIDDER'S NAME   BIDDER'S NAME  BIDDER'S NAME  BIDDER'S NAME
 AND ADDRESS:  AND ADDRESS:   AND ADDRESS:  AND ADDRESS:  AND ADDRESS:

        H & W CONTRACTING   GENERAL EXCAVATING      PRIORITY EXCAVATING           LOO CON INC.     UNDERGROUND NRG
         SIOUX FALLS, SD           CARROLL, IA       WEST DES MOINES, IA           WILMONT, MN             OKOBOJI, IA

1/2" COEFFICIENT WITH RCP     
      

     Unit       Total      Unit       Total       Unit       Total      Unit       Total     Unit         Total
  No.               Item  Quantity Unit       Price        Price       Price        Price       Price        Price          Price        Price     Price          Price
   1. 48" RCP Apron with Rip Rap 1.00 Each 225.00$    225.00$           3,000.00$ 3,000.00$        500.00$     500.00$             9,000.00$ 9,000.00$        700.00$    700.00$            
   2. 48" RCP, 1500D 579.00 L.F. 17.50         10,132.50         13.60         7,874.40           15.00         8,685.00             22.00         12,738.00         23.20         13,432.80         
   3. 48" RCP, 2000D 100.00 L.F. 17.50       1,750.00         13.60       1,360.00         15.00         1,500.00           22.00       2,200.00         33.60       3,360.00          
   4. 42" RCP, 1500D 1,850.00 L.F. 15.00         27,750.00         12.60         23,310.00         16.00         29,600.00           22.00         40,700.00         16.85         31,172.50         
   5. 36" RCP, 1500D 3,387.00 L.F. 13.00       44,031.00       12.60       42,676.20       14.00         47,418.00         22.00       74,514.00       15.90       53,853.30       
   6. 36" RCP, 2000D 64.00 L.F. 13.00       832.00            12.60       806.40            16.00         1,024.00           22.00       1,408.00         16.80       1,075.20          
   7. 30" RCP, 1500D 2,746.00 L.F. 13.00       35,698.00       11.50       31,579.00       16.00         43,936.00         10.71       29,409.66       17.15       47,093.90       
   8. 24" RCP, 1500D 3,748.00 L.F. 13.00       48,724.00       11.50       43,102.00       14.00         52,472.00         10.71       40,141.08       13.65       51,160.20       
   9. 24" RCP, 2000D 176.00 L.F. 13.00       2,288.00         11.60       2,041.60         16.00         2,816.00           10.71       1,884.96         24.00       4,224.00          
 10. 18" RCP, 1500D 1,614.00 L.F. 13.00         20,982.00         12.60         20,336.40         16.00         25,824.00           10.71         17,285.94         16.65         26,873.10         
 11. 12" RCP, 1500D 1,978.00 L.F. 13.00       25,714.00       12.60       24,922.80       13.00         25,714.00         10.71       21,184.38       18.50       36,593.00       
 12. 96" Diameter Junction Box 2.00 Each 600.00       1,200.00           1,600.00    3,200.00           5,000.00    10,000.00           3,000.00    6,000.00           3,500.00    7,000.00           
 13. 84" Diameter Junction Box 5.00 Each 550.00     2,750.00         1,600.00  8,000.00         2,000.00    10,000.00         3,000.00  15,000.00       3,260.00  16,300.00       
 14. 72" Diameter Junction Box 1.00 Each 500.00     500.00            1,600.00  1,600.00         1,000.00    1,000.00           3,000.00  3,000.00         2,940.00  2,940.00          
 15. Tile Connection 50.00 Each 125.00     6,250.00         200.00     10,000.00       300.00       15,000.00         200.00     10,000.00       350.00     17,500.00       
 16. 10" HMA Removal 98.00 S.Y. 5.00         490.00            5.00         490.00            7.00           686.00              9.00         882.00            11.00       1,078.00          
 17. Granular Surfacing 90.00 Ton 20.00       1,800.00         22.00       1,980.00         14.50         1,305.00           15.00       1,350.00         20.00       1,800.00          
 18. Ag Well Removal 4.00 Each 800.00       3,200.00           1,250.00    5,000.00           500.00       2,000.00             1,500.00    6,000.00           2,000.00    8,000.00           
 19. Exploratory Excavation 40.00 Hours 65.00       2,600.00         110.00     4,400.00         300.00       12,000.00         150.00     6,000.00         120.00     4,800.00          
 20. Trench Stabilization Material 250.00 Ton 25.00       6,250.00         25.00       6,250.00         14.00         3,500.00           20.00       5,000.00         22.00       5,500.00          
 21. 15" Intake 24.00 Each 300.00       7,200.00           1,000.00    24,000.00         500.00       12,000.00           850.00       20,400.00         800.00       19,200.00         
 22. Clearing & Grubbing 1.00 L.S. 2,500.00  2,500.00         1,000.00  1,000.00         2,000.00    2,000.00           3,000.00  3,000.00         3,000.00  3,000.00          

                 TOTAL - INSTALLATION 1/2" COEFFICIENT. . . . . . 252,866.50$     266,928.80$     308,980.00$       327,098.02$     356,656.00$     



                           BID TABULATION -- INSTALLATION
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 BIDDER'S NAME  BIDDER'S NAME   BIDDER'S NAME  BIDDER'S NAME  BIDDER'S NAME
 AND ADDRESS:  AND ADDRESS:   AND ADDRESS:  AND ADDRESS:  AND ADDRESS:

    H & W CONTRACTING  GENERAL EXCAVATING      PRIORITY EXCAVATING          LOO CON INC.    UNDERGROUND NRG
        SIOUX FALLS, SD          CARROLL, IA       WEST DES MOINES, IA          WILMONT, MN            OKOBOJI, IA

1" COEFFICIENT WITH RCP     
 

       Unit        Total       Unit        Total       Unit        Total       Unit        Total      Unit          Total
  No.               Item  Quantity Unit      Price       Price      Price       Price       Price       Price         Price       Price    Price         Price
   1. 54" RCP Apron with Rip Rap 1.00 Each 225.00$    225.00$           3,000.00$ 3,000.00$        1,000.00$  1,000.00$          9,000.00$ 9,000.00$        700.00$    700.00$            
   2. 54" RCP, 1500D 2,430.00 L.F. 17.50       42,525.00       13.60       33,048.00       16.00         38,880.00         25.00       60,750.00       18.75       45,562.50       
   3. 54" RCP, 2000D 100.00 L.F. 17.50       1,750.00         13.60       1,360.00         16.00         1,600.00           25.00       2,500.00         34.00       3,400.00          
   4. 48" RCP, 1500D 3,388.00 L.F. 15.00       50,820.00       13.60       46,076.80       15.00         50,820.00         22.00       74,536.00       18.00       60,984.00       
   5. 48" RCP, 2000D 64.00 L.F. 15.00         960.00              13.60         870.40              15.00         960.00                22.00         1,408.00           20.75         1,328.00           
   6. 42" RCP, 1500D 2,746.00 L.F. 15.00       41,190.00       13.60       37,345.60       16.00         43,936.00         22.00       60,412.00       18.50       50,801.00       
   7. 36" RCP, 1500D 1,037.00 L.F. 13.00       13,481.00       11.50       11,925.50       15.00         15,555.00         22.00       22,814.00       19.25       19,962.25       
   8. 36" RCP, 2000D 176.00 L.F. 13.00         2,288.00           11.50         2,024.00           15.00         2,640.00             22.00         3,872.00           28.00         4,928.00           
   9. 30" RCP, 1500D 2,710.00 L.F. 11.50       31,165.00       11.50       31,165.00       16.00         43,360.00         10.71       29,024.10       15.75       42,682.50       
 10. 24" RCP, 1500D 1,614.00 L.F. 11.00         17,754.00         11.50         18,561.00         14.00         22,596.00           10.71         17,285.94         18.50         29,859.00         
 11. 15" RCP, 1500D 1,978.00 L.F. 11.00       21,758.00       11.50       22,747.00       14.00         27,692.00         10.71       21,184.38       20.75       41,043.50       
 12. 96" Diameter Junction Box 5.00 Each 600.00     3,000.00         1,600.00  8,000.00         5,000.00    25,000.00         3,000.00  15,000.00       3,500.00  17,500.00       
 13. 84" Diameter Junction Box 3.00 Each 550.00     1,650.00         1,600.00  4,800.00         2,000.00    6,000.00           3,000.00  9,000.00         3,260.00  9,780.00          
 14. Tile Connection 50.00 Each 125.00       6,250.00           200.00       10,000.00         300.00       15,000.00           200.00       10,000.00         350.00       17,500.00         
 15. 10" HMA Removal 98.00 S.Y. 5.00         490.00            5.00         490.00            7.00           686.00              9.00         882.00            11.00       1,078.00          
 16. Granular Surfacing 90.00 Ton 20.00       1,800.00         22.00       1,980.00         14.50         1,305.00           15.00       1,350.00         20.00       1,800.00          
 17. Ag Well Removal 4.00 Each 800.00     3,200.00         1,250.00  5,000.00         500.00       2,000.00           1,500.00  6,000.00         2,000.00  8,000.00          
 18. Exploratory Excavation 40.00 Hours 65.00       2,600.00         110.00     4,400.00         300.00       12,000.00         150.00     6,000.00         120.00     4,800.00          
 19. Trench Stabilization Material 250.00 Ton 25.00         6,250.00           25.00         6,250.00           14.00         3,500.00             20.00         5,000.00           22.00         5,500.00           
 20. 15" Intake 24.00 Each 300.00     7,200.00         1,000.00  24,000.00       500.00       12,000.00         850.00     20,400.00       800.00     19,200.00       
 21. Clearing & Grubbing 1.00 L.S. 2,500.00    2,500.00           1,000.00    1,000.00           2,000.00    2,000.00             3,000.00    3,000.00           3,000.00    3,000.00           

                 TOTAL - INSTALLATION 1" COEFFICIENT. . . . . . . 258,856.00$     274,043.30$     328,530.00$       379,418.42$     389,408.75$     



                           BID TABULATION -- INSTALLATION

  PAGE 5 OF 6
 BIDDER'S NAME  BIDDER'S NAME   BIDDER'S NAME  BIDDER'S NAME  BIDDER'S NAME
 AND ADDRESS:  AND ADDRESS:   AND ADDRESS:  AND ADDRESS:  AND ADDRESS:

  LESSARD CONTRACTING             ENGINEER'S 
    SERGEANT BLUFF, IA             ESTIMATE

1/2" COEFFICIENT WITH RCP     
 

     Unit       Total      Unit       Total       Unit       Total      Unit       Total     Unit         Total
  No.               Item  Quantity Unit      Price       Price      Price       Price       Price       Price         Price       Price    Price         Price
   1. 48" RCP Apron with Rip Rap 1.00 Each 980.00$    980.00$           750.00$    750.00$            
   2. 48" RCP, 1500D 579.00 L.F. 27.00       15,633.00       16.00       9,264.00          
   3. 48" RCP, 2000D 100.00 L.F. 32.50       3,250.00         25.00       2,500.00          
   4. 42" RCP, 1500D 1,850.00 L.F. 21.00       38,850.00       14.00       25,900.00       
   5. 36" RCP, 1500D 3,387.00 L.F. 21.50       72,820.50       13.50       45,724.50       
   6. 36" RCP, 2000D 64.00 L.F. 28.75       1,840.00         22.00       1,408.00          
   7. 30" RCP, 1500D 2,746.00 L.F. 18.50       50,801.00       13.00       35,698.00       
   8. 24" RCP, 1500D 3,748.00 L.F. 22.00       82,456.00       12.00       44,976.00       
   9. 24" RCP, 2000D 176.00 L.F. 29.50       5,192.00         20.00       3,520.00          
 10. 18" RCP, 1500D 1,614.00 L.F. 22.50       36,315.00       10.50       16,947.00       
 11. 12" RCP, 1500D 1,978.00 L.F. 16.50       32,637.00       10.00       19,780.00       
 12. 96" Diameter Junction Box 2.00 Each 5,465.00  10,930.00       1,700.00  3,400.00          
 13. 84" Diameter Junction Box 5.00 Each 4,615.00  23,075.00       1,600.00  8,000.00          
 14. 72" Diameter Junction Box 1.00 Each 4,265.00  4,265.00         1,500.00  1,500.00          
 15. Tile Connection 50.00 Each 236.00     11,800.00       200.00     10,000.00       
 16. 10" HMA Removal 98.00 S.Y. 10.00       980.00            15.00       1,470.00          
 17. Granular Surfacing 90.00 Ton 19.00       1,710.00         18.00       1,620.00          
 18. Ag Well Removal 4.00 Each 1,450.00  5,800.00         1,200.00  4,800.00          
 19. Exploratory Excavation 40.00 Hours 205.00     8,200.00         150.00     6,000.00          
 20. Trench Stabilization Material 250.00 Ton 25.00       6,250.00         25.00       6,250.00          
 21. 15" Intake 24.00 Each 762.50     18,300.00       500.00     12,000.00       
 22. Clearing & Grubbing 1.00 L.S. 10,000.00 10,000.00       2,000.00  2,000.00          

                 TOTAL - INSTALLATION 1/2" COEFFICIENT. . . . . . 442,084.50$     263,507.50$     
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 BIDDER'S NAME  BIDDER'S NAME   BIDDER'S NAME  BIDDER'S NAME  BIDDER'S NAME
 AND ADDRESS:  AND ADDRESS:   AND ADDRESS:  AND ADDRESS:  AND ADDRESS:

   LESSARD CONTRACTING              ENGINEER'S 
     SERGEANT BLUFF, IA              ESTIMATE

1" COEFFICIENT WITH RCP     
 

     Unit       Total      Unit       Total       Unit       Total      Unit       Total     Unit         Total
  No.               Item  Quantity Unit      Price       Price      Price       Price       Price       Price         Price       Price    Price         Price
   1. 54" RCP Apron with Rip Rap 1.00 Each 1,025.00$ 1,025.00$        900.00$    900.00$            
   2. 54" RCP, 1500D 2,430.00 L.F. 31.50       76,545.00       18.00       43,740.00       
   3. 54" RCP, 2000D 100.00 L.F. 38.00       3,800.00         30.00       3,000.00          
   4. 48" RCP, 1500D 3,388.00 L.F. 25.00       84,700.00       16.00       54,208.00       
   5. 48" RCP, 2000D 64.00 L.F. 32.50       2,080.00         25.00       1,600.00          
   6. 42" RCP, 1500D 2,746.00 L.F. 21.00       57,666.00       14.00       38,444.00       
   7. 36" RCP, 1500D 1,037.00 L.F. 21.00       21,777.00       13.50       13,999.50       
   8. 36" RCP, 2000D 176.00 L.F. 29.00       5,104.00         22.00       3,872.00          
   9. 30" RCP, 1500D 2,710.00 L.F. 25.00       67,750.00       13.00       35,230.00       
 10. 24" RCP, 1500D 1,614.00 L.F. 18.00       29,052.00       12.00       19,368.00       
 11. 15" RCP, 1500D 1,978.00 L.F. 21.00       41,538.00       10.00       19,780.00       
 12. 96" Diameter Junction Box 5.00 Each 5,265.00  26,325.00       1,700.00  8,500.00          
 13. 84" Diameter Junction Box 3.00 Each 4,665.00  13,995.00       1,600.00  4,800.00          
 14. Tile Connection 50.00 Each 236.00     11,800.00       200.00     10,000.00       
 15. 10" HMA Removal 98.00 S.Y. 10.00       980.00            15.00       1,470.00          
 16. Granular Surfacing 90.00 Ton 19.00       1,710.00         18.00       1,620.00          
 17. Ag Well Removal 4.00 Each 1,450.00  5,800.00         1,200.00  4,800.00          
 18. Exploratory Excavation 40.00 Hours 205.00     8,200.00         150.00     6,000.00          
 19. Trench Stabilization Material 250.00 Ton 25.00       6,250.00         25.00       6,250.00          
 20. 15" Intake 24.00 Each 762.50     18,300.00       500.00     12,000.00       
 21. Clearing & Grubbing 1.00 L.S. 10,000.00 10,000.00       2,000.00  2,000.00          

                 TOTAL - INSTALLATION 1" COEFFICIENT. . . . . . . 494,397.00$     291,581.50$     


